
DescriptionItem No.No. Qty Unit

Project No: S-0154(52)16
Project Name: SR-154; 4700 So. & 5400 So. & SR-173 Flex Lanes
Desc of Construction: Two CFI's and Managed Lanes
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84057

Unit Price Amount

03/11/2010 Page 1 of 20
Bidder:

HIDDEN PEAK ELECTRIC CO., INC.
4586 SOUTH CHERRY STREET
MURRAY,UT 84123

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 650,000.00 650,000.00 386,000.00 386,000.00 1,134,536.34 1,134,536.34

Public Information Services0131500102 1 Lump 30,000.00 30,000.00 21,040.00 21,040.00 9,102.85 9,102.85

Traffic Control01554000P3 1 Lump 330,000.00 330,000.00 185,600.00 185,600.00 122,949.29 122,949.29

Maintenance of Traffic (MOT)01557000*4 1 Lump 100,000.00 100,000.00 363,120.00 363,120.00 86,380.94 86,380.94

Survey0172100105 1 Lump 105,000.00 105,000.00 55,559.50 55,559.50 42,659.71 42,659.71

Pothole Utility02216000*6 30 Each 1,000.00 30,000.00 303.25 9,097.50 109.00 3,270.00

                                                                                          Subtotal 1,245,000.00 1,020,417.00 1,398,899.13

10 - ROADWAY 4700 South

Dust Control and Watering0157200207 179 1000 gal 12.00 2,148.00 86.20 15,429.80 33.67 6,026.93

Granular Borrow0205600208 5264 Ton 12.00 63,168.00 25.85 136,074.40 20.52 108,017.28

Geotextiles - Separation0207500109 5200 sq yd 1.10 5,720.00 1.60 8,320.00 2.17 11,284.00

Remove Fence02221008010 609 ft 1.50 913.50 0.80 487.20 2.98 1,814.82

Remove Concrete Sidewalk02221011011 107 sq yd 8.00 856.00 23.05 2,466.35 9.77 1,045.39

Remove Concrete Curb02221012012 181 ft 3.50 633.50 13.65 2,470.65 4.88 883.28

Remove Concrete Curb and Gutter02221012513 3951 ft 3.50 13,828.50 3.45 13,630.95 5.43 21,453.93

Remove Concrete Pavement02221015014 249 sq yd 10.00 2,490.00 32.00 7,968.00 11.56 2,878.44

Remove Precast Concrete Barrier02221017015 1388 ft 6.00 8,328.00 5.65 7,842.20 4.88 6,773.44

Remove and Salvage Crash Cushion02221018*16 2 Each 1,000.00 2,000.00 1,072.50 2,145.00 629.90 1,259.80

Roadway Excavation (Plan Quantity)02316002017 7413 cu yd 18.00 133,434.00 28.55 211,641.15 11.83 87,695.79

Lean Concrete Base Course, 4 inch thick.02712001018 5200 sq yd 18.00 93,600.00 14.00 72,800.00 18.73 97,396.00

Untreated Base Course02721001019 1961 Ton 15.00 29,415.00 18.20 35,690.20 24.43 47,907.23

Portland Cement Concrete Pavement 10 inch 02752003P20 5200 sq yd 65.00 338,000.00 56.45 293,540.00 60.00 312,000.00

Thick

Pavement Marking Paint (NO BEADS)02765004*21 137 gal 25.00 3,425.00 16.30 2,233.10 16.50 2,260.50

Pavement Marking Paint02765005*22 254 gal 25.00 6,350.00 19.65 4,991.10 19.89 5,052.06

Pavement Message (Preformed 02768010523 45 Each 110.00 4,950.00 196.45 8,840.25 198.93 8,951.85

Thermoplastic)

Pavement Message (Preformed Thermoplastic 02768011524 1384 ft 6.50 8,996.00 6.40 8,857.60 6.46 8,940.64

Stop Line, Crosswalks - 12 inch)

Pavement Message (Preformed Thermoplastic 02768011P25 274 ft 8.00 2,192.00 10.65 2,918.10 10.78 2,953.72

Stop Line, Crosswalks - 24 inch)

Concrete Curb Type M202771002P26 1614 ft 12.00 19,368.00 8.30 13,396.20 10.42 16,817.88

Concrete Curb and Gutter Type M102771003P27 1268 ft 17.00 21,556.00 15.00 19,020.00 18.46 23,407.28

Concrete Curb and Gutter Transition02771004P28 4 Each 400.00 1,600.00 258.55 1,034.20 266.08 1,064.32

Pedestrian Access Ramp02771005P29 8 Each 1,370.00 10,960.00 1,002.60 8,020.80 1,189.21 9,513.68

Concrete Curb and Gutter Type B102771007P30 767 ft 16.00 12,272.00 15.75 12,080.25 21.72 16,659.24



DescriptionItem No.No. Qty Unit

Project No: S-0154(52)16
Project Name: SR-154; 4700 So. & 5400 So. & SR-173 Flex Lanes
Desc of Construction: Two CFI's and Managed Lanes
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84057

Unit Price Amount

03/11/2010 Page 2 of 20
Bidder:

HIDDEN PEAK ELECTRIC CO., INC.
4586 SOUTH CHERRY STREET
MURRAY,UT 84123

Unit Price Amount

Concrete Curb Type B502771008P31 1770 ft 11.00 19,470.00 7.55 13,363.50 11.35 20,089.50

Concrete Curb Transition02771009P32 3 Each 400.00 1,200.00 258.55 775.65 266.08 798.24

Plowable End Section02771010P33 10 Each 500.00 5,000.00 577.00 5,770.00 763.48 7,634.80

Concrete Sidewalk02776001P34 1381 sq ft 4.00 5,524.00 7.05 9,736.05 5.12 7,070.72

Concrete Flatwork  4 inch  thick02776011P35 123 sq ft 4.50 553.50 7.65 940.95 7.60 934.80

6 ft Chain Link Fence, Type IV02821003836 433 ft 10.00 4,330.00 14.20 6,148.60 13.73 5,945.09

Crash Cushion Type  B02843001037 2 Each 13,600.00 27,200.00 13,042.70 26,085.40 14,172.84 28,345.68

Crash Cushion Type  F02843003038 1 Each 7,000.00 7,000.00 7,770.25 7,770.25 7,765.19 7,765.19

Precast Concrete Full Barrier (New Jersey 02844001P39 1170 ft 55.00 64,350.00 50.70 59,319.00 47.18 55,200.60

Shape)

Cast-in-Place Concrete Constant Slope 02844003P40 1353 ft 75.00 101,475.00 50.75 68,664.75 56.47 76,403.91

Barrier

Cast-in-Place Concrete Constant Slope 02844004041 1 Each 1,400.00 1,400.00 1,942.85 1,942.85 2,660.80 2,660.80

Barrier Approach End (A) 12 Feet

Cast-in-Place Concrete Constant Slope 02844005042 3 Each 2,000.00 6,000.00 2,104.75 6,314.25 1,080.61 3,241.83

Barrier Trailing End (B) 14 Feet

Sign Type A-102891000P43 24 sq ft 30.00 720.00 24.70 592.80 38.01 912.24

Sign Type A-1, 24 Inch X 36 Inch02891001P44 6 Each 180.00 1,080.00 83.65 501.90 156.39 938.34

Sign Type A-1, 12 Inch X 36 Inch02891002P45 8 Each 75.00 600.00 41.85 334.80 124.89 999.12

Sign Type A-1,  18 inch  X  24 inch02891003P46 10 Each 70.00 700.00 41.85 418.50 124.89 1,248.90

Sign Type A-1,  24 inch  X  12 inch02891004047 3 Each 50.00 150.00 37.55 112.65 114.03 342.09

Sign Type A-1, 24 inch x 24 inch02891004248 2 Each 70.00 140.00 66.50 133.00 136.84 273.68

Sign Type A-1,  30 inch  X  24 inch02891005549 1 Each 90.00 90.00 81.50 81.50 145.52 145.52

Sign Type A-1,  30 inch  X  30 inch02891006P50 2 Each 150.00 300.00 87.95 175.90 158.56 317.12

Sign Type A-202891007P51 182 sq ft 25.00 4,550.00 38.60 7,025.20 38.01 6,917.82

Sign Type A-2,  24 inch  X  24 inch02891008P52 10 Each 150.00 1,500.00 67.60 676.00 136.84 1,368.40

Sign Type A-1,  36 inch  X  48 inch02891010P53 2 Each 250.00 500.00 300.30 600.60 289.97 579.94

Sign Type A-2,  30 inch  X  30 inch02891011P54 2 Each 250.00 500.00 102.95 205.90 158.56 317.12

Remove Sign Less Than 20 Square Feet02891027055 14 Each 115.00 1,610.00 80.45 1,126.30 167.25 2,341.50

Remove Sign Greater Than or Equal to 20 02891027556 1 Each 500.00 500.00 134.05 134.05 246.53 246.53

Square Feet

Relocate Sign Greater Than or Equal to 20 02891029057 1 Each 600.00 600.00 198.40 198.40 952.45 952.45

Square Feet

Slipbase Sign Base With Top Casting SLB-1 02891031558 36 Each 290.00 10,440.00 296.00 10,656.00 473.51 17,046.36

(B3)

Standard Section Barrier Mounted Tubular 02891034059 2 Each 100.00 200.00 357.15 714.30 344.27 688.54

Steel Sign Base (B5B)
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Sign Post P402891037060 21 Each 200.00 4,200.00 115.85 2,432.85 202.00 4,242.00

Sign Post P502891037561 17 Each 300.00 5,100.00 202.70 3,445.90 287.80 4,892.60

Right-of-Way Marker02896002062 3 Each 230.00 690.00 375.40 1,126.20 434.41 1,303.23

Grinding Pavement02981001063 1802 sq yd 5.00 9,010.00 9.55 17,209.10 9.88 17,803.76

                                                                                          Subtotal 1,072,886.00 1,146,630.60 1,082,025.92

10 - ROADWAY 4700 South Drainage

Reconstruct Catch Basin01892001064 12 Each 1,200.00 14,400.00 12,235.00 146,820.00 830.82 9,969.84

24 Inch Culvert, Class C, smooth02610108865 76 ft 50.00 3,800.00 217.05 16,495.80 75.15 5,711.40

18 Inch Culvert, Reinforced Concrete, Class C02610125066 423 ft 45.00 19,035.00 97.70 41,327.10 63.53 26,873.19

Rectangular Grate and Frame (Standard 02635003567 14 Each 800.00 11,200.00 614.35 8,600.90 439.84 6,157.76

Grating) - GF 3

Solid Cover and Frame - GF 502635004568 1 Each 700.00 700.00 617.55 617.55 363.82 363.82

Manhole Steps - GF 602635005069 25 Each 15.00 375.00 117.70 2,942.50 9.77 244.25

Reinforcing Steel - Coated03211001570 3091 lb 1.30 4,018.30 0.75 2,318.25 1.34 4,141.94

Concrete- Small Structure03310002071 25 cu yd 400.00 10,000.00 76.15 1,903.75 1,335.83 33,395.75

Core and Grout03320000*72 12 Each 500.00 6,000.00 972.10 11,665.20 597.32 7,167.84

                                                                                          Subtotal 69,528.30 232,691.05 94,025.79

10 - ROADWAY 5400 South

Dust Control and Watering01572002073 206 1000 gal 12.00 2,472.00 86.20 17,757.20 33.62 6,925.72

Granular Borrow02056002074 5276 Ton 12.00 63,312.00 18.65 98,397.40 20.52 108,263.52

Free Draining Granular Backfill02056005575 975 Ton 13.00 12,675.00 22.40 21,840.00 22.75 22,181.25

Geotextiles - Separation02075001076 5790 sq yd 1.10 6,369.00 1.20 6,948.00 2.17 12,564.30

Remove Turf Sod02221000*77 9030 sq ft 0.50 4,515.00 1.40 12,642.00 0.38 3,431.40

Remove Catch Basin02221003078 6 Each 500.00 3,000.00 456.35 2,738.10 369.25 2,215.50

Remove Fence02221008079 596 ft 1.50 894.00 0.80 476.80 2.98 1,776.08

Remove Pipe Culvert02221009580 7 ft 16.00 112.00 292.90 2,050.30 97.74 684.18

Remove Concrete Sidewalk02221011081 107 sq yd 8.00 856.00 30.55 3,268.85 9.77 1,045.39

Remove Concrete Curb02221012082 46 ft 3.50 161.00 30.75 1,414.50 4.88 224.48

Remove Concrete Curb and Gutter02221012583 3282 ft 3.50 11,487.00 5.65 18,543.30 6.50 21,333.00

Remove Concrete Pavement02221015084 1857 sq yd 10.00 18,570.00 37.70 70,008.90 10.80 20,055.60

Remove Retaining Wall02221017*85 197 ft 30.00 5,910.00 116.85 23,019.45 49.95 9,840.15

Remove Precast Concrete Barrier02221017086 2238 ft 6.00 13,428.00 5.50 12,309.00 4.99 11,167.62

Remove and Salvage Crash Cushion02221018*87 3 Each 1,000.00 3,000.00 1,072.50 3,217.50 629.90 1,889.70

Roadway Excavation (Plan Quantity)02316002088 4969 cu yd 18.00 89,442.00 37.00 183,853.00 11.35 56,398.15

Lean Concrete Base Course, 4 inch thick.02712001089 5438 sq yd 18.00 97,884.00 14.00 76,132.00 18.73 101,853.74

Untreated Base Course02721001090 1889 Ton 15.00 28,335.00 18.55 35,040.95 24.43 46,148.27

Portland Cement Concrete Pavement 10 inch 02752003P91 5438 sq yd 65.00 353,470.00 56.45 306,975.10 60.00 326,280.00
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Thick

Pavement Marking Paint (NO BEADS)02765004*92 157 gal 25.00 3,925.00 16.30 2,559.10 16.50 2,590.50

Pavement Marking Paint02765006*93 307 gal 25.00 7,675.00 19.65 6,032.55 19.89 6,106.23

Pavement Message (Preformed 02768010594 39 Each 110.00 4,290.00 196.45 7,661.55 198.93 7,758.27

Thermoplastic)

Pavement Message (Preformed Thermoplastic 02768011595 1440 ft 6.50 9,360.00 6.40 9,216.00 6.46 9,302.40

Stop Line, Crosswalks - 12 inch)

Pavement Message (Preformed Thermoplastic 02768011P96 148 ft 8.00 1,184.00 10.65 1,576.20 10.78 1,595.44

Stop Line, Crosswalks - 24 inch)

Concrete Gutter02771001P97 731 ft 12.00 8,772.00 15.80 11,549.80 15.20 11,111.20

Concrete Curb Type M202771002P98 2302 ft 12.00 27,624.00 8.30 19,106.60 12.81 29,488.62

Concrete Curb and Gutter Type M102771003P99 1119 ft 17.00 19,023.00 14.60 16,337.40 18.46 20,656.74

Pedestrian Access Ramp02771005P100 6 Each 1,370.00 8,220.00 1,002.60 6,015.60 1,189.21 7,135.26

Concrete Curb and Gutter Type B102771007P101 147 ft 16.00 2,352.00 24.80 3,645.60 30.40 4,468.80

Concrete Curb Type B502771008P102 1719 ft 11.00 18,909.00 7.55 12,978.45 11.51 19,785.69

Concrete Curb Transition02771009P103 4 Each 400.00 1,600.00 258.55 1,034.20 266.08 1,064.32

Plowable End Section02771010P104 10 Each 500.00 5,000.00 682.10 6,821.00 763.48 7,634.80

Attenuator Gutter Transition02771011P105 1 Each 100.00 100.00 1,777.60 1,777.60 695.06 695.06

Concrete Sidewalk02776001P106 381 sq ft 4.00 1,524.00 6.90 2,628.90 5.43 2,068.83

6 ft Chain Link Fence, Type IV028210038107 101 ft 10.00 1,010.00 18.95 1,913.95 15.20 1,535.20

Chain Link Gate, H= 6 ft  X  W= 8 ft028210068108 4 Each 500.00 2,000.00 434.35 1,737.40 765.66 3,062.64

Crash Cushion Type  B028430010109 3 Each 13,600.00 40,800.00 13,042.70 39,128.10 14,172.84 42,518.52

Precast Concrete Full Barrier (New Jersey 028440010110 1197 ft 50.00 59,850.00 50.60 60,568.20 47.18 56,474.46

Shape)

Precast Concrete Half Barrier (New Jersey 028440020111 801 ft 48.00 38,448.00 42.05 33,682.05 49.95 40,009.95

Shape)

Cast-in-Place Concrete Constant Slope 028440040112 1 Each 1,400.00 1,400.00 1,942.85 1,942.85 2,660.80 2,660.80

Barrier Approach End (A) 12 Feet

Cast-in-Place Concrete Constant Slope 02844004P113 2013 ft 80.00 161,040.00 50.75 102,159.75 56.47 113,674.11

Barrier Type HS

Cast-in-Place Concrete Constant Slope 028440050114 4 Each 2,000.00 8,000.00 2,104.75 8,419.00 1,080.61 4,322.44

Barrier Trailing End (B) 14 Feet

Cast-in-place Concrete Constant Slope 02844005P115 301 ft 80.00 24,080.00 59.35 17,864.35 58.10 17,488.10

Half-Barrier Type RW

Cast-in-Place Concrete Constant Slope 02844006P116 547 ft 80.00 43,760.00 83.10 45,455.70 62.99 34,455.53

Barrier Type R

Cast-in-Place Concrete Half Barrier Approach 02844008P117 9 ft 80.00 720.00 97.15 874.35 266.08 2,394.72
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End Section (Modified)

Sign Type A-1, 12 Inch X 36 Inch028910028118 8 Each 75.00 600.00 41.85 334.80 124.89 999.12

Sign Type A-1,  18 inch  X 24 inch02891002P119 11 Each 70.00 770.00 41.85 460.35 124.89 1,373.79

Sign Type A-1, 21 inch  X 15 inch02891003P120 11 Each 60.00 660.00 37.55 413.05 116.20 1,278.20

Sign Type A-1,  24 inch  X  12 inch028910040121 5 Each 50.00 250.00 37.55 187.75 115.12 575.60

Sign Type A-1, 24 inch x 24 inch028910042122 4 Each 70.00 280.00 66.50 266.00 134.67 538.68

Sign Type A-1,  24 inch  X  30 inch028910050123 5 Each 90.00 450.00 81.50 407.50 145.53 727.65

Sign Type A-1,  30 inch  X  24 inch028910055124 14 Each 90.00 1,260.00 81.50 1,141.00 145.53 2,037.42

Sign Type A-1,  24 inch  X  36 inch02891005P125 2 Each 180.00 360.00 96.55 193.10 156.39 312.78

Sign Type A-1,  36 inch  X  36 inch028910065126 1 Each 250.00 250.00 200.55 200.55 259.56 259.56

Sign Type A-1,  36 inch  X  48 inch02891006P127 2 Each 350.00 700.00 300.30 600.60 289.97 579.94

Sign Type A-2028910075128 215 sq ft 25.00 5,375.00 28.95 6,224.25 38.01 8,172.15

Sign Type A-2, 24 inch x 24 inch028910103129 6 Each 150.00 900.00 67.60 405.60 136.84 821.04

Sign Type A-2,  30 inch  X  30 inch028910115130 3 Each 250.00 750.00 103.00 309.00 158.52 475.56

Remove Sign Less Than 20 Square Feet028910270131 27 Each 115.00 3,105.00 80.45 2,172.15 167.25 4,515.75

Relocate Sign Less Than 20 Square Feet028910285132 2 Each 300.00 600.00 134.05 268.10 246.53 493.06

Slipbase Sign Base With Top Casting SLB-1 028910315133 26 Each 290.00 7,540.00 296.00 7,696.00 473.51 12,311.26

(B3)

Slipbase Sign Base With Top Casting SLB-2 028910320134 8 Each 300.00 2,400.00 296.00 2,368.00 473.51 3,788.08

(B3)

Tubular Steel Sign Base Surface Mounted 028910330135 2 Each 200.00 400.00 282.05 564.10 128.15 256.30

(B4B2)

Constant Slope Barrier Mounted Tubular Steel 028910335136 1 Each 150.00 150.00 382.90 382.90 344.27 344.27

Sign Base (B5A)

Standard Section Barrier Mounted Tubular 028910340137 3 Each 100.00 300.00 382.90 1,148.70 344.27 1,032.81

Steel Sign Base (B5B)

Sign Post P2028910360138 2 Each 50.00 100.00 41.85 83.70 119.46 238.92

Sign Post P4028910370139 30 Each 200.00 6,000.00 115.85 3,475.50 186.80 5,604.00

Sign Post P5028910375140 8 Each 300.00 2,400.00 202.70 1,621.60 272.59 2,180.72

U - Bracket Extension028910385141 5 Each 300.00 1,500.00 146.95 734.75 217.21 1,086.05

90 Degree Post Extension028910395142 2 Each 120.00 240.00 121.20 242.40 91.22 182.44

Right-of-Way Marker028960020143 18 Each 230.00 4,140.00 375.40 6,757.20 434.41 7,819.38

Grinding Pavement029810010144 1552 sq yd 5.00 7,760.00 9.55 14,821.60 9.88 15,333.76

                                                                                          Subtotal 1,265,798.00 1,372,798.85 1,277,674.97

10 - ROADWAY 5400 South Drainage

Reconstruct Catch Basin018920010145 12 Each 1,200.00 14,400.00 12,235.00 146,820.00 1,172.92 14,075.04

8 inch Culvert, Class A, Smooth02610100P146 147 ft 25.00 3,675.00 54.75 8,048.25 20.90 3,072.30
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18 Inch Culvert, Reinforced Concrete, Class A026101210147 600 ft 45.00 27,000.00 87.95 52,770.00 56.47 33,882.00

24 Inch Culvert, Reinforced Concrete, Class A026101212148 437 ft 50.00 21,850.00 79.00 34,523.00 67.33 29,423.21

18 Inch PVC Pipe Culvert02610152P149 10 ft 50.00 500.00 140.20 1,402.00 64.07 640.70

Underdrain 12 inch02622002P150 2772 ft 35.00 97,020.00 21.45 59,459.40 29.97 83,076.84

Rectangular Grate and Frame (Standard 026350035151 23 Each 800.00 18,400.00 520.90 11,980.70 439.84 10,116.32

Grating) - GF 3

Rectangular Grate And Frame (Bicycle Safe 026350040152 1 Each 750.00 750.00 629.40 629.40 450.70 450.70

Grating) - GF 3

Solid Cover and Frame - GF 5026350045153 1 Each 700.00 700.00 629.40 629.40 352.96 352.96

Reinforcing Steel - Coated032110015154 7067 lb 1.30 9,187.10 1.10 7,773.70 1.34 9,469.78

Concrete- Small Structure033100020155 58 cu yd 400.00 23,200.00 1,238.95 71,859.10 1,189.21 68,974.18

Core and Grout03320000*156 16 Each 500.00 8,000.00 918.95 14,703.20 597.32 9,557.12

                                                                                          Subtotal 224,682.10 410,598.15 263,091.15

10 - ROADWAY Flex Lanes

Reconstruct Manhole018920050157 1 Each 950.00 950.00 1,072.50 1,072.50 543.02 543.02

Remove Concrete Curb022210120158 1850 ft 3.50 6,475.00 11.60 21,460.00 4.34 8,029.00

Micro-Surfacing027350010159 90225 sq yd 4.00 360,900.00 2.40 216,540.00 2.66 239,998.50

HMA - 3/4 inch027410060160 4 Ton 160.00 640.00 982.60 3,930.40 365.57 1,462.28

Pavement Marking Paint (NO BEADS)02765004*161 5 gal 25.00 125.00 16.30 81.50 16.50 82.50

Pavement Marking Paint02765005*162 255 gal 25.00 6,375.00 19.65 5,010.75 19.89 5,071.95

Pavement Message (Preformed 027680105163 4 Each 110.00 440.00 196.45 785.80 198.93 795.72

Thermoplastic)

Pavement Message (Preformed Thermoplastic 027680115164 3050 ft 6.50 19,825.00 6.40 19,520.00 6.46 19,703.00

Stop Line, Crosswalks - 12 inch)

Pedestrian Access Ramp02771005P165 4 Each 1,370.00 5,480.00 852.70 3,410.80 1,189.21 4,756.84

Concrete Sidewalk02776001P166 27 sq yd 30.00 810.00 53.50 1,444.50 49.41 1,334.07

Install State Furnished Sign02891002*167 4 Each 300.00 1,200.00 142.65 570.60 54.30 217.20

Sign Type A-1, 12 Inch X 36 Inch028910028168 1 Each 75.00 75.00 41.85 41.85 124.89 124.89

Sign Type A-1,  21 inch  X  15 inch028910030169 1 Each 60.00 60.00 37.55 37.55 116.20 116.20

Sign Type A-1,  24 inch  X  10 inch02891003P170 11 Each 60.00 660.00 37.55 413.05 109.69 1,206.59

Sign Type A-1,  24 inch  X  12 inch028910040171 2 Each 50.00 100.00 37.55 75.10 114.00 228.00

Sign Type A-1, 24 inch x 24 inch028910042172 12 Each 70.00 840.00 66.50 798.00 136.84 1,642.08

Sign Type A-1,  24 inch  X  30 inch028910050173 6 Each 90.00 540.00 81.50 489.00 145.53 873.18

Sign Type A-1,  30 inch  X  24 inch028910055174 1 Each 90.00 90.00 81.50 81.50 145.53 145.53

Remove Sign Less Than 20 Square Feet028910270175 16 Each 115.00 1,840.00 80.45 1,287.20 167.25 2,676.00

Slipbase Sign Base With Top Casting SLB-1 028910315176 15 Each 290.00 4,350.00 296.00 4,440.00 473.51 7,102.65

(B3)
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Slipbase Sign Base With Top Casting SLB-2 028910320177 1 Each 300.00 300.00 296.00 296.00 473.51 473.51

(B3)

Sign Post P4028910370178 15 Each 200.00 3,000.00 115.85 1,737.75 186.79 2,801.85

Sign Post P5028910375179 1 Each 300.00 300.00 202.70 202.70 272.59 272.59

Flashing Beacon02892001*180 11 Each 800.00 8,800.00 268.15 2,949.65 1,587.87 17,466.57

Right-of-Way Marker028960020181 4 Each 230.00 920.00 375.40 1,501.60 434.41 1,737.64

                                                                                          Subtotal 425,095.00 288,177.80 318,861.36

20 - STRUCTURES 5400 South

Reinforcing Steel - Coated (Plan Quantity)032110010182 71253 lb 1.50 106,879.50 0.75 53,439.75 0.91 64,840.23

Structural Concrete033100011183 475 cu yd 600.00 285,000.00 405.40 192,565.00 613.61 291,464.75

                                                                                          Subtotal 391,879.50 246,004.75 356,304.98

30 - LANDSCAPING 4700 South

Check Dam (6" Bag - Stone Filled)01571002*184 4 Each 15.00 60.00 34.85 139.40 21.72 86.88

Fiber Roll (9" Min. Dia)01571003*185 586 ft 6.50 3,809.00 2.65 1,552.90 1.46 855.56

Drop-Inlet Barrier (6" Bag - Stone Filled)01571006*186 192 ft 3.75 720.00 0.45 86.40 6.51 1,249.92

Erosion Control Blanket023760010187 456 sq yd 1.75 798.00 1.80 820.80 1.41 642.96

Stamped Concrete02777100*188 10039 sq ft 8.00 80,312.00 5.90 59,230.10 5.86 58,828.54

Wood Fiber Mulch029110015189 36 1000sqft 150.00 5,400.00 41.85 1,506.60 27.15 977.40

Strip, Stockpile, and Spread Topsoil (Plan 029120050190 4000 sq yd 2.50 10,000.00 4.35 17,400.00 8.68 34,720.00

Quantity)

Broadcast Seed029220040191 36 1000sqft 30.00 1,080.00 9.65 347.40 27.15 977.40

                                                                                          Subtotal 102,179.00 81,083.60 98,338.66

30 - LANDSCAPING 5400 South

Check Dam (6" Bag - Stone Filled)01571002*192 2 Each 15.00 30.00 69.75 139.50 27.15 54.30

Silt Fence015710030193 630 ft 2.00 1,260.00 1.75 1,102.50 1.73 1,089.90

Drop-Inlet Barriers (6" Bag - Stone Filled)01571006*194 452 ft 3.75 1,695.00 0.20 90.40 6.51 2,942.52

Stamped Concrete02777100*195 18349 sq ft 8.00 146,792.00 5.90 108,259.10 5.86 107,525.14

Wood Fiber Mulch029110015196 13 1000sqft 150.00 1,950.00 41.85 544.05 27.15 352.95

Contractor Furnished Topsoil029120010197 426 sq yd 4.00 1,704.00 26.80 11,416.80 10.62 4,524.12

Strip, Stockpile, and Spread Topsoil (Plan 029120050198 1072 sq yd 2.50 2,680.00 6.95 7,450.40 8.68 9,304.96

Quantity)

Broadcast Seed029220040199 13 1000sqft 30.00 390.00 9.65 125.45 27.15 352.95

Turf Sod029220060200 606 sq ft 1.00 606.00 0.90 545.40 1.08 654.48

Concrete Slope Protection033100030201 464 sq yd 90.00 41,760.00 135.60 62,918.40 66.79 30,990.56

                                                                                          Subtotal 198,867.00 192,592.00 157,791.88

50 - SIGNALS 4700 South

Traffic Signal System 4700 S & Bangerter CFI02892006D202 1 Lump 150,000.00 150,000.00 220,450.00 220,450.00 141,733.19 141,733.19
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                                                                                          Subtotal 150,000.00 220,450.00 141,733.19

50 - SIGNALS 5400 South

Traffic Signal System 5400 S & Bangerter CFI02892005D203 1 Lump 150,000.00 150,000.00 218,525.00 218,525.00 164,905.80 164,905.80

                                                                                          Subtotal 150,000.00 218,525.00 164,905.80

50 - SIGNALS Flex Lanes

Traffic Signal System 5400 S & 2200 W02892002D204 1 Lump 110,300.00 110,300.00 190,481.00 190,481.00 103,649.75 103,649.75

Traffic Signal System 5400 S & 3600 W02892003D205 1 Lump 90,200.00 90,200.00 196,653.00 196,653.00 107,952.34 107,952.34

Traffic Signal System 5400 S & 3200 W02892004D206 1 Lump 120,240.00 120,240.00 195,361.00 195,361.00 112,330.91 112,330.91

Traffic Signal System 5400 S & 2700 W02892006D207 1 Lump 109,100.00 109,100.00 194,521.00 194,521.00 106,604.26 106,604.26

                                                                                          Subtotal 429,840.00 777,016.00 430,537.26

60 - LIGHTING 4700 S

Highway Lighting System- 4700 S CFI16525003D208 1 Lump 120,000.00 120,000.00 58,508.00 58,508.00 61,201.54 61,201.54

                                                                                          Subtotal 120,000.00 58,508.00 61,201.54

60 - LIGHTING 5400 S

Highway Lighting System- 5400 S CFI16525003P209 1 Lump 100,000.00 100,000.00 48,000.00 48,000.00 51,120.06 51,120.06

                                                                                          Subtotal 100,000.00 48,000.00 51,120.06

70 - ATMS 4700 S

One 3-Inch Conduit135530025210 2843 ft 14.00 39,802.00 7.75 22,033.25 8.62 24,506.66

Polymer Concrete Junction Box, Type II135540030211 8 Each 1,300.00 10,400.00 734.50 5,876.00 1,336.61 10,692.88

Polymer Concrete Junction Box, Type III135540040212 2 Each 1,800.00 3,600.00 922.15 1,844.30 1,648.53 3,297.06

Domed CCTV System135560120213 1 Each 950.00 950.00 3,752.90 3,752.90 390.08 390.08

Remove Type 1 Double Junction Box13594002P214 40 Each 600.00 24,000.00 160.85 6,434.00 265.75 10,630.00

Pre-Terminated Drop Cable Unit13594003P215 2 Each 500.00 1,000.00 214.45 428.90 474.47 948.94

72 Strand SMFO Cable13594010P216 14697 ft 1.30 19,106.10 0.90 13,227.30 0.61 8,965.17

Fusion Splice135940130217 12 Each 40.00 480.00 49.35 592.20 95.00 1,140.00

Type A Splice Enclosure135940140218 3 Each 650.00 1,950.00 804.20 2,412.60 866.67 2,600.01

                                                                                          Subtotal 101,288.10 56,601.45 63,170.80

70 - ATMS 5400 S

One 3-Inch Conduit135530025219 4035 ft 14.00 56,490.00 7.70 31,069.50 9.96 40,188.60

Polymer Concrete Junction Box, Type II135540030220 8 Each 1,300.00 10,400.00 734.50 5,876.00 1,352.48 10,819.84

Polymer Concrete Junction Box, Type III135540040221 4 Each 1,800.00 7,200.00 922.15 3,688.60 1,664.41 6,657.64

Positioner CCTV System135560130222 1 Each 7,200.00 7,200.00 3,752.90 3,752.90 399.32 399.32

Remove Type 1 Double Junction Box13594002P223 17 Each 600.00 10,200.00 160.84 2,734.28 265.75 4,517.75

Pre- Terminated Drop Cable Unit13594003P224 1 Each 500.00 500.00 214.45 214.45 474.47 474.47

72 Strand SMFO Cable13594010P225 7595 ft 1.30 9,873.50 0.90 6,835.50 0.44 3,341.80

Fusion Splice135940130226 2 Each 40.00 80.00 49.30 98.60 95.00 190.00

Type A Splice Enclosure135940140227 2 Each 650.00 1,300.00 804.00 1,608.00 866.67 1,733.34
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                                                                                          Subtotal 103,243.50 55,877.83 68,322.76

70 - ATMS Flex Lanes

35' Mast Arm Signal Pole02892006D228 1 Lump 6,500.00 6,500.00 3,324.00 3,324.00 10,111.39 10,111.39

Overhead Lane Control Signal Structure02893000*229 17 Each 69,000.00 1,173,000.00 37,530.00 638,010.00 38,240.38 650,086.46

30" Multi Overhead Lane Control Signal Head 13551001*230 91 Each 4,420.00 402,220.00 5,683.00 517,153.00 7,024.14 639,196.74

(Green Arrow, Yellow X, Red X, White 

Two-way Left Turn)

30" Overhead Lane Control Signal Head 13551002*231 1 Each 4,420.00 4,420.00 5,897.00 5,897.00 6,316.47 6,316.47

(White Left Arrow w/ Only Message)

18" Overhead Lane Control Signal Head (Red 13551003*232 75 Each 4,420.00 331,500.00 2,787.00 209,025.00 3,467.57 260,067.75

X)

18" Overhead Lane Control Signal Head 13551004*233 74 Each 4,420.00 327,080.00 2,680.00 198,320.00 3,466.33 256,508.42

(Green Arrow)

ATMS Wiring13551005*234 1 Lump 15,000.00 15,000.00 5,361.00 5,361.00 29,158.43 29,158.43

One 2-Inch Conduit135530015235 14805 ft 11.00 162,855.00 1.07 15,841.35 6.86 101,562.30

1D Conduit135530035236 500 ft 20.00 10,000.00 3.20 1,600.00 18.64 9,320.00

Polymer Concrete Junction Box, Type I135540020237 46 Each 1,200.00 55,200.00 718.40 33,046.40 1,002.07 46,095.22

Polymer Concrete Junction Box, Type II135540030238 28 Each 1,300.00 36,400.00 911.45 25,520.60 1,371.50 38,402.00

Polymer Concrete Junction Box, Type III135540040239 1 Each 1,800.00 1,800.00 1,072.25 1,072.25 1,611.17 1,611.17

Pad-Mounted ATMS Cabinet135550015240 1 Each 3,100.00 3,100.00 3,967.40 3,967.40 3,095.12 3,095.12

Domed CCTV System135560120241 4 Each 5,200.00 20,800.00 3,752.00 15,008.00 427.66 1,710.64

Local PLC Hardware13560001*242 16 Each 10,000.00 160,000.00 2,680.00 42,880.00 3,003.46 48,055.36

TOC FLCS Control System13560004*243 1 Lump 70,000.00 70,000.00 3,216.00 3,216.00 29,051.61 29,051.61

FLCS Central Controller13560005*244 1 Lump 10,000.00 10,000.00 8,578.80 8,578.80 46,234.65 46,234.65

ATMS Power Service135610010245 1 Lump 45,000.00 45,000.00 6,433.60 6,433.60 109,521.98 109,521.98

FLCS Maintenance13562000*246 1 Lump 269,000.00 269,000.00 6,433.00 6,433.00 353,693.67 353,693.67

Pre- Terminated Drop Cable Unit13594003P247 23 Each 500.00 11,500.00 214.00 4,922.00 474.47 10,912.81

6 Strand SMFO Cable135940050248 10280 ft 1.20 12,336.00 0.66 6,784.80 1.17 12,027.60

72 Strand SMFO Cable13594010P249 13150 ft 1.30 17,095.00 0.80 10,520.00 1.45 19,067.50

Fusion Splice135940130250 88 Each 40.00 3,520.00 49.30 4,338.40 95.00 8,360.00

Type A Splice Enclosure135940140251 6 Each 650.00 3,900.00 804.20 4,825.20 866.67 5,200.02

Type B Splice Enclosure135940150252 16 Each 650.00 10,400.00 1,018.00 16,288.00 673.69 10,779.04

ATMS Integration13595000*253 1 Lump 100,000.00 100,000.00 212,301.00 212,301.00 121,614.93 121,614.93

Training for Flex Lane Control System13598000*254 1 Each 100,000.00 100,000.00 5,361.00 5,361.00 8,145.31 8,145.31

Pole-Mounted Controller Cabinet16121000*255 16 Each 15,000.00 240,000.00 10,829.00 173,264.00 14,378.93 230,062.88

                                                                                          Subtotal 3,602,626.00 2,179,291.80 3,065,969.47

109 - INNOVATIVE CONTRACTING
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Time FIXED PRICE00221000*256 $15,000.00 Cal d 130 Cal d 1,950,000.00 150 Cal d 2,250,000.00 150 Cal d 2,250,000.00

Lane Rental00222000*257 1 Lump 200,000.00 200,000.00 1.00 1.00 10,000.00 10,000.00

                                                                                          Subtotal 2,150,000.00 2,250,001.00 2,260,000.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 2,150,000

9,752,912.50

11,902,912.50

8,605,263.88

2,250,001

10,855,264.88

88.23 %

2,260,000

11,353,974.72

93.24 %

9,093,974.72
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10 - ROADWAY Flex Lanes

Mobilization0128500101 1 Lump 650,000.00 650,000.00 537,000.00 537,000.00

Public Information Services0131500102 1 Lump 30,000.00 30,000.00 40,000.00 40,000.00

Traffic Control01554000P3 1 Lump 330,000.00 330,000.00 416,671.00 416,671.00

Maintenance of Traffic (MOT)01557000*4 1 Lump 100,000.00 100,000.00 150,000.00 150,000.00

Survey0172100105 1 Lump 105,000.00 105,000.00 110,000.00 110,000.00

Pothole Utility02216000*6 30 Each 1,000.00 30,000.00 400.00 12,000.00

                                                                                          Subtotal 1,245,000.00 1,265,671.00

10 - ROADWAY 4700 South

Dust Control and Watering0157200207 179 1000 gal 12.00 2,148.00 10.00 1,790.00

Granular Borrow0205600208 5264 Ton 12.00 63,168.00 20.00 105,280.00

Geotextiles - Separation0207500109 5200 sq yd 1.10 5,720.00 1.25 6,500.00

Remove Fence02221008010 609 ft 1.50 913.50 2.80 1,705.20

Remove Concrete Sidewalk02221011011 107 sq yd 8.00 856.00 3.25 347.75

Remove Concrete Curb02221012012 181 ft 3.50 633.50 3.25 588.25

Remove Concrete Curb and Gutter02221012513 3951 ft 3.50 13,828.50 2.50 9,877.50

Remove Concrete Pavement02221015014 249 sq yd 10.00 2,490.00 150.00 37,350.00

Remove Precast Concrete Barrier02221017015 1388 ft 6.00 8,328.00 12.00 16,656.00

Remove and Salvage Crash Cushion02221018*16 2 Each 1,000.00 2,000.00 1,500.00 3,000.00

Roadway Excavation (Plan Quantity)02316002017 7413 cu yd 18.00 133,434.00 25.00 185,325.00

Lean Concrete Base Course, 4 inch thick.02712001018 5200 sq yd 18.00 93,600.00 20.00 104,000.00

Untreated Base Course02721001019 1961 Ton 15.00 29,415.00 35.00 68,635.00

Portland Cement Concrete Pavement 10 inch 02752003P20 5200 sq yd 65.00 338,000.00 66.00 343,200.00

Thick

Pavement Marking Paint (NO BEADS)02765004*21 137 gal 25.00 3,425.00 25.00 3,425.00

Pavement Marking Paint02765005*22 254 gal 25.00 6,350.00 26.00 6,604.00

Pavement Message (Preformed 02768010523 45 Each 110.00 4,950.00 150.00 6,750.00

Thermoplastic)

Pavement Message (Preformed Thermoplastic 02768011524 1384 ft 6.50 8,996.00 7.00 9,688.00

Stop Line, Crosswalks - 12 inch)

Pavement Message (Preformed Thermoplastic 02768011P25 274 ft 8.00 2,192.00 14.00 3,836.00

Stop Line, Crosswalks - 24 inch)

Concrete Curb Type M202771002P26 1614 ft 12.00 19,368.00 10.00 16,140.00

Concrete Curb and Gutter Type M102771003P27 1268 ft 17.00 21,556.00 15.00 19,020.00

Concrete Curb and Gutter Transition02771004P28 4 Each 400.00 1,600.00 250.00 1,000.00

Pedestrian Access Ramp02771005P29 8 Each 1,370.00 10,960.00 1,200.00 9,600.00

Concrete Curb and Gutter Type B102771007P30 767 ft 16.00 12,272.00 21.00 16,107.00
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Concrete Curb Type B502771008P31 1770 ft 11.00 19,470.00 11.00 19,470.00

Concrete Curb Transition02771009P32 3 Each 400.00 1,200.00 250.00 750.00

Plowable End Section02771010P33 10 Each 500.00 5,000.00 700.00 7,000.00

Concrete Sidewalk02776001P34 1381 sq ft 4.00 5,524.00 3.00 4,143.00

Concrete Flatwork  4 inch  thick02776011P35 123 sq ft 4.50 553.50 3.00 369.00

6 ft Chain Link Fence, Type IV02821003836 433 ft 10.00 4,330.00 14.00 6,062.00

Crash Cushion Type  B02843001037 2 Each 13,600.00 27,200.00 11,000.00 22,000.00

Crash Cushion Type  F02843003038 1 Each 7,000.00 7,000.00 7,500.00 7,500.00

Precast Concrete Full Barrier (New Jersey 02844001P39 1170 ft 55.00 64,350.00 47.00 54,990.00

Shape)

Cast-in-Place Concrete Constant Slope 02844003P40 1353 ft 75.00 101,475.00 60.00 81,180.00

Barrier

Cast-in-Place Concrete Constant Slope 02844004041 1 Each 1,400.00 1,400.00 3,500.00 3,500.00

Barrier Approach End (A) 12 Feet

Cast-in-Place Concrete Constant Slope 02844005042 3 Each 2,000.00 6,000.00 1,300.00 3,900.00

Barrier Trailing End (B) 14 Feet

Sign Type A-102891000P43 24 sq ft 30.00 720.00 17.00 408.00

Sign Type A-1, 24 Inch X 36 Inch02891001P44 6 Each 180.00 1,080.00 114.00 684.00

Sign Type A-1, 12 Inch X 36 Inch02891002P45 8 Each 75.00 600.00 66.00 528.00

Sign Type A-1,  18 inch  X  24 inch02891003P46 10 Each 70.00 700.00 66.00 660.00

Sign Type A-1,  24 inch  X  12 inch02891004047 3 Each 50.00 150.00 50.00 150.00

Sign Type A-1, 24 inch x 24 inch02891004248 2 Each 70.00 140.00 80.00 160.00

Sign Type A-1,  30 inch  X  24 inch02891005549 1 Each 90.00 90.00 90.00 90.00

Sign Type A-1,  30 inch  X  30 inch02891006P50 2 Each 150.00 300.00 118.00 236.00

Sign Type A-202891007P51 182 sq ft 25.00 4,550.00 22.00 4,004.00

Sign Type A-2,  24 inch  X  24 inch02891008P52 10 Each 150.00 1,500.00 73.00 730.00

Sign Type A-1,  36 inch  X  48 inch02891010P53 2 Each 250.00 500.00 200.00 400.00

Sign Type A-2,  30 inch  X  30 inch02891011P54 2 Each 250.00 500.00 114.00 228.00

Remove Sign Less Than 20 Square Feet02891027055 14 Each 115.00 1,610.00 160.00 2,240.00

Remove Sign Greater Than or Equal to 20 02891027556 1 Each 500.00 500.00 330.00 330.00

Square Feet

Relocate Sign Greater Than or Equal to 20 02891029057 1 Each 600.00 600.00 800.00 800.00

Square Feet

Slipbase Sign Base With Top Casting SLB-1 02891031558 36 Each 290.00 10,440.00 390.00 14,040.00

(B3)

Standard Section Barrier Mounted Tubular 02891034059 2 Each 100.00 200.00 400.00 800.00

Steel Sign Base (B5B)
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Sign Post P402891037060 21 Each 200.00 4,200.00 120.00 2,520.00

Sign Post P502891037561 17 Each 300.00 5,100.00 200.00 3,400.00

Right-of-Way Marker02896002062 3 Each 230.00 690.00 120.00 360.00

Grinding Pavement02981001063 1802 sq yd 5.00 9,010.00 10.00 18,020.00

                                                                                          Subtotal 1,072,886.00 1,238,076.70

10 - ROADWAY 4700 South Drainage

Reconstruct Catch Basin01892001064 12 Each 1,200.00 14,400.00 6,000.00 72,000.00

24 Inch Culvert, Class C, smooth02610108865 76 ft 50.00 3,800.00 350.00 26,600.00

18 Inch Culvert, Reinforced Concrete, Class C02610125066 423 ft 45.00 19,035.00 60.00 25,380.00

Rectangular Grate and Frame (Standard 02635003567 14 Each 800.00 11,200.00 700.00 9,800.00

Grating) - GF 3

Solid Cover and Frame - GF 502635004568 1 Each 700.00 700.00 450.00 450.00

Manhole Steps - GF 602635005069 25 Each 15.00 375.00 20.00 500.00

Reinforcing Steel - Coated03211001570 3091 lb 1.30 4,018.30 1.30 4,018.30

Concrete- Small Structure03310002071 25 cu yd 400.00 10,000.00 2,200.00 55,000.00

Core and Grout03320000*72 12 Each 500.00 6,000.00 650.00 7,800.00

                                                                                          Subtotal 69,528.30 201,548.30

10 - ROADWAY 5400 South

Dust Control and Watering01572002073 206 1000 gal 12.00 2,472.00 10.00 2,060.00

Granular Borrow02056002074 5276 Ton 12.00 63,312.00 20.00 105,520.00

Free Draining Granular Backfill02056005575 975 Ton 13.00 12,675.00 22.00 21,450.00

Geotextiles - Separation02075001076 5790 sq yd 1.10 6,369.00 1.50 8,685.00

Remove Turf Sod02221000*77 9030 sq ft 0.50 4,515.00 0.75 6,772.50

Remove Catch Basin02221003078 6 Each 500.00 3,000.00 700.00 4,200.00

Remove Fence02221008079 596 ft 1.50 894.00 2.80 1,668.80

Remove Pipe Culvert02221009580 7 ft 16.00 112.00 20.00 140.00

Remove Concrete Sidewalk02221011081 107 sq yd 8.00 856.00 3.20 342.40

Remove Concrete Curb02221012082 46 ft 3.50 161.00 3.00 138.00

Remove Concrete Curb and Gutter02221012583 3282 ft 3.50 11,487.00 2.50 8,205.00

Remove Concrete Pavement02221015084 1857 sq yd 10.00 18,570.00 45.00 83,565.00

Remove Retaining Wall02221017*85 197 ft 30.00 5,910.00 72.00 14,184.00

Remove Precast Concrete Barrier02221017086 2238 ft 6.00 13,428.00 10.00 22,380.00

Remove and Salvage Crash Cushion02221018*87 3 Each 1,000.00 3,000.00 1,100.00 3,300.00

Roadway Excavation (Plan Quantity)02316002088 4969 cu yd 18.00 89,442.00 25.00 124,225.00

Lean Concrete Base Course, 4 inch thick.02712001089 5438 sq yd 18.00 97,884.00 20.00 108,760.00

Untreated Base Course02721001090 1889 Ton 15.00 28,335.00 36.00 68,004.00

Portland Cement Concrete Pavement 10 inch 02752003P91 5438 sq yd 65.00 353,470.00 66.00 358,908.00
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Thick

Pavement Marking Paint (NO BEADS)02765004*92 157 gal 25.00 3,925.00 26.00 4,082.00

Pavement Marking Paint02765006*93 307 gal 25.00 7,675.00 25.00 7,675.00

Pavement Message (Preformed 02768010594 39 Each 110.00 4,290.00 160.00 6,240.00

Thermoplastic)

Pavement Message (Preformed Thermoplastic 02768011595 1440 ft 6.50 9,360.00 7.00 10,080.00

Stop Line, Crosswalks - 12 inch)

Pavement Message (Preformed Thermoplastic 02768011P96 148 ft 8.00 1,184.00 15.00 2,220.00

Stop Line, Crosswalks - 24 inch)

Concrete Gutter02771001P97 731 ft 12.00 8,772.00 15.00 10,965.00

Concrete Curb Type M202771002P98 2302 ft 12.00 27,624.00 13.00 29,926.00

Concrete Curb and Gutter Type M102771003P99 1119 ft 17.00 19,023.00 16.00 17,904.00

Pedestrian Access Ramp02771005P100 6 Each 1,370.00 8,220.00 1,100.00 6,600.00

Concrete Curb and Gutter Type B102771007P101 147 ft 16.00 2,352.00 30.00 4,410.00

Concrete Curb Type B502771008P102 1719 ft 11.00 18,909.00 11.00 18,909.00

Concrete Curb Transition02771009P103 4 Each 400.00 1,600.00 250.00 1,000.00

Plowable End Section02771010P104 10 Each 500.00 5,000.00 700.00 7,000.00

Attenuator Gutter Transition02771011P105 1 Each 100.00 100.00 600.00 600.00

Concrete Sidewalk02776001P106 381 sq ft 4.00 1,524.00 3.00 1,143.00

6 ft Chain Link Fence, Type IV028210038107 101 ft 10.00 1,010.00 15.00 1,515.00

Chain Link Gate, H= 6 ft  X  W= 8 ft028210068108 4 Each 500.00 2,000.00 750.00 3,000.00

Crash Cushion Type  B028430010109 3 Each 13,600.00 40,800.00 11,000.00 33,000.00

Precast Concrete Full Barrier (New Jersey 028440010110 1197 ft 50.00 59,850.00 47.00 56,259.00

Shape)

Precast Concrete Half Barrier (New Jersey 028440020111 801 ft 48.00 38,448.00 45.00 36,045.00

Shape)

Cast-in-Place Concrete Constant Slope 028440040112 1 Each 1,400.00 1,400.00 3,200.00 3,200.00

Barrier Approach End (A) 12 Feet

Cast-in-Place Concrete Constant Slope 02844004P113 2013 ft 80.00 161,040.00 60.00 120,780.00

Barrier Type HS

Cast-in-Place Concrete Constant Slope 028440050114 4 Each 2,000.00 8,000.00 950.00 3,800.00

Barrier Trailing End (B) 14 Feet

Cast-in-place Concrete Constant Slope 02844005P115 301 ft 80.00 24,080.00 70.00 21,070.00

Half-Barrier Type RW

Cast-in-Place Concrete Constant Slope 02844006P116 547 ft 80.00 43,760.00 80.00 43,760.00

Barrier Type R

Cast-in-Place Concrete Half Barrier Approach 02844008P117 9 ft 80.00 720.00 300.00 2,700.00



DescriptionItem No.No. Qty Unit

Project No: S-0154(52)16
Project Name: SR-154; 4700 So. & 5400 So. & SR-173 Flex Lanes
Desc of Construction: Two CFI's and Managed Lanes
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

03/11/2010 Page 15 of 20

Unit Price Amount

End Section (Modified)

Sign Type A-1, 12 Inch X 36 Inch028910028118 8 Each 75.00 600.00 66.00 528.00

Sign Type A-1,  18 inch  X 24 inch02891002P119 11 Each 70.00 770.00 66.00 726.00

Sign Type A-1, 21 inch  X 15 inch02891003P120 11 Each 60.00 660.00 66.00 726.00

Sign Type A-1,  24 inch  X  12 inch028910040121 5 Each 50.00 250.00 50.00 250.00

Sign Type A-1, 24 inch x 24 inch028910042122 4 Each 70.00 280.00 80.00 320.00

Sign Type A-1,  24 inch  X  30 inch028910050123 5 Each 90.00 450.00 90.00 450.00

Sign Type A-1,  30 inch  X  24 inch028910055124 14 Each 90.00 1,260.00 90.00 1,260.00

Sign Type A-1,  24 inch  X  36 inch02891005P125 2 Each 180.00 360.00 114.00 228.00

Sign Type A-1,  36 inch  X  36 inch028910065126 1 Each 250.00 250.00 150.00 150.00

Sign Type A-1,  36 inch  X  48 inch02891006P127 2 Each 350.00 700.00 220.00 440.00

Sign Type A-2028910075128 215 sq ft 25.00 5,375.00 22.00 4,730.00

Sign Type A-2, 24 inch x 24 inch028910103129 6 Each 150.00 900.00 70.00 420.00

Sign Type A-2,  30 inch  X  30 inch028910115130 3 Each 250.00 750.00 114.00 342.00

Remove Sign Less Than 20 Square Feet028910270131 27 Each 115.00 3,105.00 160.00 4,320.00

Relocate Sign Less Than 20 Square Feet028910285132 2 Each 300.00 600.00 440.00 880.00

Slipbase Sign Base With Top Casting SLB-1 028910315133 26 Each 290.00 7,540.00 390.00 10,140.00

(B3)

Slipbase Sign Base With Top Casting SLB-2 028910320134 8 Each 300.00 2,400.00 430.00 3,440.00

(B3)

Tubular Steel Sign Base Surface Mounted 028910330135 2 Each 200.00 400.00 430.00 860.00

(B4B2)

Constant Slope Barrier Mounted Tubular Steel 028910335136 1 Each 150.00 150.00 430.00 430.00

Sign Base (B5A)

Standard Section Barrier Mounted Tubular 028910340137 3 Each 100.00 300.00 430.00 1,290.00

Steel Sign Base (B5B)

Sign Post P2028910360138 2 Each 50.00 100.00 40.00 80.00

Sign Post P4028910370139 30 Each 200.00 6,000.00 120.00 3,600.00

Sign Post P5028910375140 8 Each 300.00 2,400.00 220.00 1,760.00

U - Bracket Extension028910385141 5 Each 300.00 1,500.00 100.00 500.00

90 Degree Post Extension028910395142 2 Each 120.00 240.00 32.00 64.00

Right-of-Way Marker028960020143 18 Each 230.00 4,140.00 130.00 2,340.00

Grinding Pavement029810010144 1552 sq yd 5.00 7,760.00 10.00 15,520.00

                                                                                          Subtotal 1,265,798.00 1,452,184.70

10 - ROADWAY 5400 South Drainage

Reconstruct Catch Basin018920010145 12 Each 1,200.00 14,400.00 6,900.00 82,800.00

8 inch Culvert, Class A, Smooth02610100P146 147 ft 25.00 3,675.00 65.00 9,555.00
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18 Inch Culvert, Reinforced Concrete, Class A026101210147 600 ft 45.00 27,000.00 65.00 39,000.00

24 Inch Culvert, Reinforced Concrete, Class A026101212148 437 ft 50.00 21,850.00 72.00 31,464.00

18 Inch PVC Pipe Culvert02610152P149 10 ft 50.00 500.00 500.00 5,000.00

Underdrain 12 inch02622002P150 2772 ft 35.00 97,020.00 40.00 110,880.00

Rectangular Grate and Frame (Standard 026350035151 23 Each 800.00 18,400.00 700.00 16,100.00

Grating) - GF 3

Rectangular Grate And Frame (Bicycle Safe 026350040152 1 Each 750.00 750.00 700.00 700.00

Grating) - GF 3

Solid Cover and Frame - GF 5026350045153 1 Each 700.00 700.00 480.00 480.00

Reinforcing Steel - Coated032110015154 7067 lb 1.30 9,187.10 1.30 9,187.10

Concrete- Small Structure033100020155 58 cu yd 400.00 23,200.00 2,100.00 121,800.00

Core and Grout03320000*156 16 Each 500.00 8,000.00 630.00 10,080.00

                                                                                          Subtotal 224,682.10 437,046.10

10 - ROADWAY Flex Lanes

Reconstruct Manhole018920050157 1 Each 950.00 950.00 2,000.00 2,000.00

Remove Concrete Curb022210120158 1850 ft 3.50 6,475.00 4.50 8,325.00

Micro-Surfacing027350010159 90225 sq yd 4.00 360,900.00 2.50 225,562.50

HMA - 3/4 inch027410060160 4 Ton 160.00 640.00 500.00 2,000.00

Pavement Marking Paint (NO BEADS)02765004*161 5 gal 25.00 125.00 20.00 100.00

Pavement Marking Paint02765005*162 255 gal 25.00 6,375.00 20.00 5,100.00

Pavement Message (Preformed 027680105163 4 Each 110.00 440.00 160.00 640.00

Thermoplastic)

Pavement Message (Preformed Thermoplastic 027680115164 3050 ft 6.50 19,825.00 5.50 16,775.00

Stop Line, Crosswalks - 12 inch)

Pedestrian Access Ramp02771005P165 4 Each 1,370.00 5,480.00 800.00 3,200.00

Concrete Sidewalk02776001P166 27 sq yd 30.00 810.00 27.00 729.00

Install State Furnished Sign02891002*167 4 Each 300.00 1,200.00 33.00 132.00

Sign Type A-1, 12 Inch X 36 Inch028910028168 1 Each 75.00 75.00 67.00 67.00

Sign Type A-1,  21 inch  X  15 inch028910030169 1 Each 60.00 60.00 67.00 67.00

Sign Type A-1,  24 inch  X  10 inch02891003P170 11 Each 60.00 660.00 50.00 550.00

Sign Type A-1,  24 inch  X  12 inch028910040171 2 Each 50.00 100.00 50.00 100.00

Sign Type A-1, 24 inch x 24 inch028910042172 12 Each 70.00 840.00 82.00 984.00

Sign Type A-1,  24 inch  X  30 inch028910050173 6 Each 90.00 540.00 95.00 570.00

Sign Type A-1,  30 inch  X  24 inch028910055174 1 Each 90.00 90.00 95.00 95.00

Remove Sign Less Than 20 Square Feet028910270175 16 Each 115.00 1,840.00 160.00 2,560.00

Slipbase Sign Base With Top Casting SLB-1 028910315176 15 Each 290.00 4,350.00 390.00 5,850.00

(B3)
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Slipbase Sign Base With Top Casting SLB-2 028910320177 1 Each 300.00 300.00 430.00 430.00

(B3)

Sign Post P4028910370178 15 Each 200.00 3,000.00 120.00 1,800.00

Sign Post P5028910375179 1 Each 300.00 300.00 220.00 220.00

Flashing Beacon02892001*180 11 Each 800.00 8,800.00 5,600.00 61,600.00

Right-of-Way Marker028960020181 4 Each 230.00 920.00 130.00 520.00

                                                                                          Subtotal 425,095.00 339,976.50

20 - STRUCTURES 5400 South

Reinforcing Steel - Coated (Plan Quantity)032110010182 71253 lb 1.50 106,879.50 1.00 71,253.00

Structural Concrete033100011183 475 cu yd 600.00 285,000.00 1,000.00 475,000.00

                                                                                          Subtotal 391,879.50 546,253.00

30 - LANDSCAPING 4700 South

Check Dam (6" Bag - Stone Filled)01571002*184 4 Each 15.00 60.00 240.00 960.00

Fiber Roll (9" Min. Dia)01571003*185 586 ft 6.50 3,809.00 5.75 3,369.50

Drop-Inlet Barrier (6" Bag - Stone Filled)01571006*186 192 ft 3.75 720.00 15.50 2,976.00

Erosion Control Blanket023760010187 456 sq yd 1.75 798.00 3.75 1,710.00

Stamped Concrete02777100*188 10039 sq ft 8.00 80,312.00 5.75 57,724.25

Wood Fiber Mulch029110015189 36 1000sqft 150.00 5,400.00 33.00 1,188.00

Strip, Stockpile, and Spread Topsoil (Plan 029120050190 4000 sq yd 2.50 10,000.00 4.25 17,000.00

Quantity)

Broadcast Seed029220040191 36 1000sqft 30.00 1,080.00 56.00 2,016.00

                                                                                          Subtotal 102,179.00 86,943.75

30 - LANDSCAPING 5400 South

Check Dam (6" Bag - Stone Filled)01571002*192 2 Each 15.00 30.00 450.00 900.00

Silt Fence015710030193 630 ft 2.00 1,260.00 14.00 8,820.00

Drop-Inlet Barriers (6" Bag - Stone Filled)01571006*194 452 ft 3.75 1,695.00 10.00 4,520.00

Stamped Concrete02777100*195 18349 sq ft 8.00 146,792.00 6.00 110,094.00

Wood Fiber Mulch029110015196 13 1000sqft 150.00 1,950.00 33.00 429.00

Contractor Furnished Topsoil029120010197 426 sq yd 4.00 1,704.00 2.50 1,065.00

Strip, Stockpile, and Spread Topsoil (Plan 029120050198 1072 sq yd 2.50 2,680.00 4.50 4,824.00

Quantity)

Broadcast Seed029220040199 13 1000sqft 30.00 390.00 11.00 143.00

Turf Sod029220060200 606 sq ft 1.00 606.00 1.15 696.90

Concrete Slope Protection033100030201 464 sq yd 90.00 41,760.00 145.00 67,280.00

                                                                                          Subtotal 198,867.00 198,771.90

50 - SIGNALS 4700 South

Traffic Signal System 4700 S & Bangerter CFI02892006D202 1 Lump 150,000.00 150,000.00 162,000.00 162,000.00
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                                                                                          Subtotal 150,000.00 162,000.00

50 - SIGNALS 5400 South

Traffic Signal System 5400 S & Bangerter CFI02892005D203 1 Lump 150,000.00 150,000.00 162,000.00 162,000.00

                                                                                          Subtotal 150,000.00 162,000.00

50 - SIGNALS Flex Lanes

Traffic Signal System 5400 S & 2200 W02892002D204 1 Lump 110,300.00 110,300.00 120,000.00 120,000.00

Traffic Signal System 5400 S & 3600 W02892003D205 1 Lump 90,200.00 90,200.00 106,000.00 106,000.00

Traffic Signal System 5400 S & 3200 W02892004D206 1 Lump 120,240.00 120,240.00 125,000.00 125,000.00

Traffic Signal System 5400 S & 2700 W02892006D207 1 Lump 109,100.00 109,100.00 131,000.00 131,000.00

                                                                                          Subtotal 429,840.00 482,000.00

60 - LIGHTING 4700 S

Highway Lighting System- 4700 S CFI16525003D208 1 Lump 120,000.00 120,000.00 51,000.00 51,000.00

                                                                                          Subtotal 120,000.00 51,000.00

60 - LIGHTING 5400 S

Highway Lighting System- 5400 S CFI16525003P209 1 Lump 100,000.00 100,000.00 47,000.00 47,000.00

                                                                                          Subtotal 100,000.00 47,000.00

70 - ATMS 4700 S

One 3-Inch Conduit135530025210 2843 ft 14.00 39,802.00 20.00 56,860.00

Polymer Concrete Junction Box, Type II135540030211 8 Each 1,300.00 10,400.00 1,500.00 12,000.00

Polymer Concrete Junction Box, Type III135540040212 2 Each 1,800.00 3,600.00 2,000.00 4,000.00

Domed CCTV System135560120213 1 Each 950.00 950.00 300.00 300.00

Remove Type 1 Double Junction Box13594002P214 40 Each 600.00 24,000.00 390.00 15,600.00

Pre-Terminated Drop Cable Unit13594003P215 2 Each 500.00 1,000.00 700.00 1,400.00

72 Strand SMFO Cable13594010P216 14697 ft 1.30 19,106.10 1.75 25,719.75

Fusion Splice135940130217 12 Each 40.00 480.00 100.00 1,200.00

Type A Splice Enclosure135940140218 3 Each 650.00 1,950.00 800.00 2,400.00

                                                                                          Subtotal 101,288.10 119,479.75

70 - ATMS 5400 S

One 3-Inch Conduit135530025219 4035 ft 14.00 56,490.00 20.00 80,700.00

Polymer Concrete Junction Box, Type II135540030220 8 Each 1,300.00 10,400.00 1,500.00 12,000.00

Polymer Concrete Junction Box, Type III135540040221 4 Each 1,800.00 7,200.00 2,000.00 8,000.00

Positioner CCTV System135560130222 1 Each 7,200.00 7,200.00 180.00 180.00

Remove Type 1 Double Junction Box13594002P223 17 Each 600.00 10,200.00 400.00 6,800.00

Pre- Terminated Drop Cable Unit13594003P224 1 Each 500.00 500.00 700.00 700.00

72 Strand SMFO Cable13594010P225 7595 ft 1.30 9,873.50 2.00 15,190.00

Fusion Splice135940130226 2 Each 40.00 80.00 100.00 200.00

Type A Splice Enclosure135940140227 2 Each 650.00 1,300.00 800.00 1,600.00
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                                                                                          Subtotal 103,243.50 125,370.00

70 - ATMS Flex Lanes

35' Mast Arm Signal Pole02892006D228 1 Lump 6,500.00 6,500.00 6,000.00 6,000.00

Overhead Lane Control Signal Structure02893000*229 17 Each 69,000.00 1,173,000.00 51,000.00 867,000.00

30" Multi Overhead Lane Control Signal Head 13551001*230 91 Each 4,420.00 402,220.00 6,200.00 564,200.00

(Green Arrow, Yellow X, Red X, White 

Two-way Left Turn)

30" Overhead Lane Control Signal Head 13551002*231 1 Each 4,420.00 4,420.00 6,000.00 6,000.00

(White Left Arrow w/ Only Message)

18" Overhead Lane Control Signal Head (Red 13551003*232 75 Each 4,420.00 331,500.00 3,400.00 255,000.00

X)

18" Overhead Lane Control Signal Head 13551004*233 74 Each 4,420.00 327,080.00 3,400.00 251,600.00

(Green Arrow)

ATMS Wiring13551005*234 1 Lump 15,000.00 15,000.00 112,000.00 112,000.00

One 2-Inch Conduit135530015235 14805 ft 11.00 162,855.00 11.00 162,855.00

1D Conduit135530035236 500 ft 20.00 10,000.00 30.00 15,000.00

Polymer Concrete Junction Box, Type I135540020237 46 Each 1,200.00 55,200.00 600.00 27,600.00

Polymer Concrete Junction Box, Type II135540030238 28 Each 1,300.00 36,400.00 1,500.00 42,000.00

Polymer Concrete Junction Box, Type III135540040239 1 Each 1,800.00 1,800.00 2,000.00 2,000.00

Pad-Mounted ATMS Cabinet135550015240 1 Each 3,100.00 3,100.00 2,100.00 2,100.00

Domed CCTV System135560120241 4 Each 5,200.00 20,800.00 400.00 1,600.00

Local PLC Hardware13560001*242 16 Each 10,000.00 160,000.00 2,800.00 44,800.00

TOC FLCS Control System13560004*243 1 Lump 70,000.00 70,000.00 32,000.00 32,000.00

FLCS Central Controller13560005*244 1 Lump 10,000.00 10,000.00 52,000.00 52,000.00

ATMS Power Service135610010245 1 Lump 45,000.00 45,000.00 277,000.00 277,000.00

FLCS Maintenance13562000*246 1 Lump 269,000.00 269,000.00 150,000.00 150,000.00

Pre- Terminated Drop Cable Unit13594003P247 23 Each 500.00 11,500.00 700.00 16,100.00

6 Strand SMFO Cable135940050248 10280 ft 1.20 12,336.00 1.00 10,280.00

72 Strand SMFO Cable13594010P249 13150 ft 1.30 17,095.00 1.75 23,012.50

Fusion Splice135940130250 88 Each 40.00 3,520.00 100.00 8,800.00

Type A Splice Enclosure135940140251 6 Each 650.00 3,900.00 800.00 4,800.00

Type B Splice Enclosure135940150252 16 Each 650.00 10,400.00 700.00 11,200.00

ATMS Integration13595000*253 1 Lump 100,000.00 100,000.00 140,000.00 140,000.00

Training for Flex Lane Control System13598000*254 1 Each 100,000.00 100,000.00 10,000.00 10,000.00

Pole-Mounted Controller Cabinet16121000*255 16 Each 15,000.00 240,000.00 13,000.00 208,000.00

                                                                                          Subtotal 3,602,626.00 3,302,947.50

109 - INNOVATIVE CONTRACTING



DescriptionItem No.No. Qty Unit

Project No: S-0154(52)16
Project Name: SR-154; 4700 So. & 5400 So. & SR-173 Flex Lanes
Desc of Construction: Two CFI's and Managed Lanes
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

03/11/2010 Page 20 of 20

Unit Price Amount

Time FIXED PRICE00221000*256 $15,000.00 Cal d 130 Cal d 1,950,000.00 150 Cal d 2,250,000.00

Lane Rental00222000*257 1 Lump 200,000.00 200,000.00 1.00 1.00

                                                                                          Subtotal 2,150,000.00 2,250,001.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 2,150,000

9,752,912.50

11,902,912.50

10,218,269.20

2,250,001

12,468,270.20

104.77 %


